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II. General Instructions 
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projects. Considering sustainability early in the design process, in an integrated manner, will allow the 

architect to meet multiple o
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Provide a brief description of your firm including educational, professional experience with K-12 school 

programs, other significant educational design work, types of design services and number of employees.  

 

Identify the percentage of your work that is public or educational.  

 

B. Performance Standards 

 

Construction Administration: 

 

1. Describe your project administration practices and procedures. Describe the process to be used to 

administer the construction phases, e.g., meetings, site visits, requests for information, etc. Include 

your firmõs policy regarding Requests for Information and average response time. 

 

2. Describe your firm's experience with the DSA Construction Oversight Process. 

 

3. Describe your mode of response to Districtõs requests for program design changes, to a field 

clarification, and to change requests.  

 

4. Briefly explain how your firm coordinates and interfaces between firmsõ drawings and those of 

consulting professionals.  

 

5. Describe your process to ensure that designs are efficient and cost effective to construct. 

 

6. Describe your methods for determining the validity and cost responsibility of change orders.  

 

7. Describe your experience in designing and administering the construction and/or modernization of 

schools with short timelines.  

 

8. When it is it beneficial to have a Construction Management firm working on a project? What would 

prompt you to recommend a Construction Management firm to the District? 

 

9. If any of the following has occurred, please describe in detail the circumstances for each 

occurrence:  

 

 Failure to enter into a contract once selected/awarded. 

 Withdrawal of a proposal as a result of an error. 

 Termination or failure to complete a contract.  

 Debarment by any municipal, county, state, federal, or local agency.  

 Involvement in litigation, arbitration, or mediation.  

 Conviction of the firm or its principals for violating any federal or state law related to architecture 

practice or contract performance.  

 Knowing concealment of any deficiency in the performance of a prior contract.  

 Falsification of information or submission of deceptive or fraudulent statements in connection 

with a contract.  

 Willful disregard for applicable rules, laws, or regulations.  

 Information regarding any of the above may be deemed to indicate an unsatisfactory record of 

performance.  
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Project Close Out 

 

1. Describe your responsibilities at construction completion. Include your methods for reviewing and 

resolving punch list items and confirming that equipment and other elements of the project function 

properly. 

 

2. Describe your process for obtaining DSA certification. 

 

C. Experience and Strengths 

 

Capabilities: 

 

When answering these questions, please include the individual(s) in your firm who have this 

knowledge/experience/qualification and what project demonstrates this skill/ability. 

 

1. Describe your commitment to energy conservation and sustainability and how you view sustainability 

in relation to the design of existing buildings. Include your familiarity with new, emerging energy 

technologies, such as high-performance glazing, waste energy recovery, energy management 

systems, etc. Include your firmõs knowledge of the U.S. Green Buildings Councilõs Leadership in Energy 

and Environmental DesignË (LEED) rating system and its design implications
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H.  
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Attachment A 

$5&+,7(&7·6�'(&/$5$7,21 

 

The undersigned Architect, in accordance with State of California Public Contract Code, Government Code 

and Business and Professions Code, declares the following to be true, to the best of his (or her) 

knowledge and belief, for the firm, persons and consultants listed in this Statement of Qualifications: 

 

 That all firms and persons listed are acting under appropriate and valid licenses and that all 

licenses are in good standing. 

 That the firm is experienced in projects of similar size, complexity, scope and nature and that 
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Attachment B 

BOARD POLICY 3511 

 

 

Sacramento City USD 
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Legal References: 

 

PUBLIC RESOURCE CODE 

25410.5 Need for energy conservation assistance 

 

MANAGEMENT ADVISORY 

0706.90 Water Conservation Advisory, 90-09 

 

CALIFORNIA CODE OF REGULATIONS 

Title 24, 
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Attachment D 

MASTER AGREEMENT FOR ARCHITECTURAL SERVICES 

 

(See Attached) 
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MASTER AGREEMENT FOR ARCHITECTURAL SERVICES 

 

 

This Master Agreement for Architectural Services (“Agreement”) is made and entered into by and 

between the Sacramento City Unified School District, a school district duly organized and existing under 

the laws of the State of California (the “District”), and ***Insert Data Here*** (the “Architect”), with respect 

to the following recitals: 

 

A. District proposes to undertake the construction of improvement projects which require the 

services of a duly qualified and licensed architect. 

 

B. Architect represents that Architect is licensed to provide architectural/engineering services in the 

State of California and is specially qualified to provide the services required by the District, specifically the 

design and construction oversight of public school(s). 

 

C. The parties have negotiated the terms pursuant to which Architect will provide such services and 

reduce such terms to writing by this Master Agreement. 

 

In consideration of the covenants and conditions contained in this Master Agreement, the parties 

agree as follows: 

 

ARTICLE 1 

 

DEFINITIONS 
 

1.1 Additional Services: “Additional Services” shall mean those services in addition to the Basic Services that 

are provided by Architect and authorized in writing by the District, and as further defined in Article 6 

herein. 

 

1.2 Agreement: “Agreement” shall mean this Master Agreement for Architectural Services. 

 

1.3 Architect: “Architect” shall mean ***Insert Data Here***, and its officers, shareholders, owners, partners, 

employees, agents and authorized representatives. 

 

1.4 Basic Services: Architect’s Basic Services consist of the design services, including landscaping architectural 

services and landscape irrigation design, civil, structural, mechanical, and electrical engineering services, 

normally required to complete the Project, as further defined in Article 5. 

 

1.5 Contract Documents: “Contract Documents” shall mean those documents which are required for the 

actual construction of the Project, including but not limited to the Agreement between Owner and 

Contractor, the Project Authorization Form attached hereto as Exhibit A, complete working drawings and 

specifications setting forth in detail sufficient for construction the work to be done and the materials, 

workmanship, finishes and equipment required for the architectural, structural, mechanical, electrical 

system and utility-service-connected equipment and site work. 

 

1.6 Contractor: “Contractor” shall mean one or more contractors ultimately selected to perform work on the 

Project or any replacement. 

 

1.7 District: “District” shall mean the Sacramento City Unified School District, and its governing board 

members, employees, agents and authorized representatives. 
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1.8 Project: 
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4.3.2 Expense of reproductions; fax, postage and messenger for transmission of drawings, specifications 

and other documents (excluding reproductions for the office use of the Architect and the Architect's 

consultants). 

 

4.3.3 Expense of data processing and photographic production techniques when used in connection 

with Additional Services. 

 

4.3.4 If authorized in advance by the District, expense of overtime work requiring higher than regular 

rates. 

 

4.3.5 Expense of renderings, models and mock-ups requested by the District; expense of publishing 

pursuant to section 5.6.5. 

 

Reimbursable Expenses do not include indirect costs, such as general overhead (for example, home office 

overhead [including technology hardware and software] or insurance premiums), for which Architect must 

pay out of its compensation for services under Section 4.1, above; nor do they include expenses incurred 

in connection with Basic or Additional Services that result from Wrongful Acts or Omissions. Architect may 

not charge a mark-up on Reimbursable Expenses. Payment for all Reimbursable Expenses incurred in 

connection with either Basic or Additional Services shall be made on a monthly basis. Invoices, receipts or 

other documentation to establish the validity of all reimbursable expenses shall be a prerequisite to 

District payment of such expenses. 

 

4.4 Each payment to Architect for Basic and Additional Services satisfactorily performed, and Reimbursable 

Expenses reasonably incurred, shall be made in the usual course of District business after presentation by 

Architect of a properly documented and submitted monthly invoice approved by District's authorized 

representative designating the services performed, or Reimbursable Expenses incurred, the method of 

computation of the amount payable, and the amount payable. District shall pay approved invoices within 

sixty (60) days after proper submission by Architect, and Architect otherwise waives all rights and 

remedies under law related to receipt of payment. To be properly submitted, an invoice shall be timely, be 

accompanied by all necessary documentation, list all activities performed and specify to which phase of 

the Architect’s work listed in Section 4.1.1 it relates, and for each activity performed list the person 

performing it and the person’s rate of compensation. Architect’s invoice shall be submitted within ten (10) 

days of the end of the monthly billing period. If District disputes a portion of a properly submitted invoice, 

it shall notify Architect of the dispute and, upon Architect’s written request, arrange for a meeting to 

confer about, and potentially resolve the dispute. Prior to this meeting, Architect shall provide all 

documentation requested to support disputed portions of properly submitted invoice. Regardless of any 

such dispute about an invoice or payment, Architect shall continue to provide all services required by this 

Master Agreement and law until the end of the Project, even if District and Architect cannot resolve all 

such disputes. 

 

4.5 The Architect's compensation shall be paid at the time and in the amount noted, where the amount due 

to the Architect is not disputed, notwithstanding a Contractor-caused delay in completion of the project 

or reduction of final construction cost by reason of penalties, liquidated damages, or other amounts 

withheld from the Contractor. However, District may withhold from payments to Architect to the extent 

that (i) Basic and Additional Services remain to be performed, including but not limited to those required 

for project closeout and payments to Contractor; and (ii) Wrongful Acts or Omissions caused District to 

incur damages, losses, liabilities or costs, including but not limited to withholding any amounts for which 

Architect is responsible under Section 5.7.20. 
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4.6 
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Master Agreement or completion of the Project, shall have returned to it by Architect any designs, plans, 

specifications, studies, drawings, estimates or other documents prepared as part of the testing. 

 

5.2.5 Architect shall assist the District and its consultants to apply for funding for the Project from the 

State Allocation Board. Architect shall be responsible for all submittals required of the Architect by the 

Division of the State Architect ("DSA"), Office of Public School Construction (“OPSC”) and California 

Department of Education in connection therewith, including but not limited to: New Construction 

Program, Modernization Program, Career Technical Education, Critically Overcrowded Schools, Emergency 

Repair Program, Facility Hardship Program, High Performance Incentive, Joint-Use Program, 

Overcrowding Relief Grant and the Seismic Mitigation Program. 

 

5.3 Schematic Design Phase 
 

5.3.1 The Architect shall review all information concerning the Project delivered or communicated by 

the District to the Architect to ascertain the requirements of the Project and shall arrive at a mutual 

understanding of such requirements with the District. 

 

5.3.2 The Architect shall provide a preliminary evaluation of the District's Project, schedule and 

construction budget requirements, each in terms of the other. 

 

5.3.3 The Architect shall review with the District alternative approaches to the design and construction 

of the Project, and shall include alternatives that may reduce the cost of the Project. 

 

5.3.4 Based on a mutual understanding of the District’s budget and scope of work TJ

ET

Q
rm 0 1 J
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plans, elevations and other approved dr
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Architect may not shift its responsibility for completeness, accuracy and coordination to the Contractor, 

except on a clearly designated design-build project. Architect shall also update the construction schedule 

and the Project Construction Cost for District approval. The Contract Documents shall conform to, comply 

with, and satisfy all applicable Federal, State and local laws, including but not limited to statutes, 

decisions, regulations, building or other codes, ordinances, charters, and the Americans with Disabilities 

Act (“ADA”). As part of the Contract Documents, Architect shall prepare an accurate set of drawings 

indicating dimensions and locations of existing buried utility lines, which shall be included in the bid 

packages. This project will not be delivered utilizing Construction Management, Multi Prime. 

 

5.5.2 Architect shall consult with and involve the District in development of the bid documents and bid 

package, and shall forward them to the District for written approval prior to their use. If the District is 

using a multiple prime delivery method for the Project with multiple bid packages, then Architect shall 

consult with and involve the District in identification and development of the bid documents and bid 

packages, and shall forward them to the District for written approval prior to their use. 

 

5.5.3 Prior to submission of the Contract Documents to DSA for plan check, the Architect shall submit 

the Contract Documents to the District for an opportunity to review them for various issues, including but 

not limited to constructability, scheduling, general completeness, clarity, consistency, coordination, cost-

effectiveness, value engineering, identification of possible add/delete bid alternatives, time of 

construction, and suitability for separation of the Project design, plans and specifications into bid 

packages for various categories and/or portions of the work. However, such review by District is not 

required and does not affect Architect’s obligations under this Agreement. In addition, and prior to 

submission of the Contract Documents to DSA for plan check, Architect shall advise the District of all 

elements of the design applicable to the Project or lawfully imposed upon the Project by the Americans 

with Disabilities Act (“ADA”). 

 

 

5.5.4 After approval by the District’s governing board and any constructability review, the Architect 

shall submit the Contract Documents to DSA for plan check, and make the necessary corrections to secure 

DSA approval. At Architect’s expense, Architect shall arrange for the scanning of the DSA approved 

Contract Documents and for the return of the originals and an electronic copy to DSA.  

 

5.5.6 The Architect shall give the District, at the time of DSA approval of the final form of the Contract 
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5.6 Bidding and Negotiations Phase 
 

5.6.1 Following DSA’s and District’s written approval of Contract Documents and the District’s written 

acceptance of Architect's final estimate of Project Construction Cost and construction schedule, Architect 
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record; and (d) Coordinating with the Owner, Contractor, Construction Manager, and laboratories, and the 

IOR to meet the DSA Construction Oversight Process requirements without delay or added costs to the 

Project. 

 

Architect shall be responsible for any additional DSA fees and delay damages related to review of 

proposed changes to the DSA-approved construction documents, to the extent Architect’s negligence, 

recklessness or willful misconduct caused the additional DSA fees, and for delay damages to the extent 

required under Section 5.7.20.2 below. 

 

5.7.9 The Architect shall visit the site enough times to adequately perform its professional duties and 

comply with DSA requirements and as requested by the District, but under no circumstances less than one 

time per week (unless fewer visits are authorized by the District), to maintain familiarity with the quality 

and progress of the Project, to determine that the Contractor’s work substantially complies with all 

documents, drawings, plans and specifications and that the Project is progressing in substantial 

accordance with the Contract Documents. Such observations are to be distinguished from the continuous 

inspection provided by the Project Inspector unless Architect has agreed in writing to serve as the 

District's Project Inspector. 

 

 

5.7.10 The Architect shall notify the District promptly of any significant defect in materials, equipment or 

workmanship, and of any default by any Contractor in the orderly and timely prosecution of the Project. 

Architect will exercise reasonable care in the discharge of Architect's obligation to discover significant 

defects and faults. 

 

5.7.11 The Architect shall review and approve, take exception to, or take other appropriate action upon 

all schedules, shop drawings, samples and other submissions of the Contractor to determine general 

conformance with the Project design and specifications as set forth in the Contract Documents. All such 

action shall be taken within fourteen (14) days of receipt of the submittals, unless the critical path of the 

Project is impacted in which case Architect shall take such action as soon as possible. If Architect is not 

able to take such action within the required time due to reasons beyond Architect’s control, the Architect 

may take action within a reasonable period of time under the circumstances; however, the Architect shall 

make such determination within four (4) calendar days of receipt of the submission, and shall notify the 

District and Contractor immediately after such determination with an explanation as to why the Architect 

cannot take action within the time required, what the Architect is doing to expedite its response, when the 

Architect expects to be able to issue a response, and what action, if any, should be taken by District or 

Contractor in the meantime to mitigate delays and/or costs. The Architect will have the authority to reject 

work and materials which do not conform to the Contract Documents. The Architect’s approval of a 

specific item shall not be an approval of an assembly of which the item is a component. Whenever, in the 

Architect's reasonable judgment, it is considered necessary or advisable for the implementation of the 

intent of the Contract Documents, the Architect will have authority to require special inspection or testing 

of the work or materials in accordance with the Contract Documents whether or not such work or 

materials be then fabricated, installed or completed. The Architect will also recommend substitution of 

materials or equipment when, in the Architect's reasonable judgment, such action is necessary to the 

accomplishment of the intent and purpose of the Contract Documents. Such actions as are described in 

this paragraph shall be taken with reasonable promptness. 

 

5.7.12 Architect shall assist 
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ARTICLE 6 
 

ADDITIONAL SERVICES TO BE RENDERED BY ARCHITECT 
 

6.1 "Additional Services" shall be provided by Architect if authorized in writing by District. No additional 

compensation shall be paid to Architect for performing these Additional Services unless the District and 

the Architect agree in writing as to the amount of compensation for such services prior to such services 

being rendered. Such compensation shall be computed as set forth in Article 4.2.1 and as otherwise set 

forth in this Master Agreement. Any work performed by Architect without written authorization OR 

without written agreement on compensation shall be presumed to be Basic Services. 

 

6.2 The following is a list of services that are not included in the Basic Services to be provided under this 

Master Agreement, and will be performed only in accordance with Article 6.1, above: 

 

6.2.1 Providing financial feasibility or other special studies; 

 

6.2.2 Providing services relative to future facilities, systems and equipment which are not intended to 

be constructed during the Construction Phase; 

 

6.2.3 Providing coordination of Project performed by separate contractors or by the District's own 

forces; 

 

6.2.4 Providing analyses of owning and operating costs, or detailed quantity surveys or inventories of 

material, equipment and labor; 

 

6.2.5 Making revisions in drawings, specifications or other documents when such revisions are 

inconsistent with written approvals or instructions previously given, are required by the enactment or 

revision of codes, laws or regulations subsequent to the District's approval of Contract Documents or are 

due to other causes not within the control of the Architect; 

 

6.2.6 Providing consultation concerning replacement of any work damaged by fire or other cause 

during construction of the Project, and furnishing services as may be required in connection with the 

replacement of such work; 

 

6.2.7 Providing services made necessary by the default of the Contractor; 

 

6.2.8 Preparing to serve or serving as an expert witness in connection with any public hearing, arbitration 

proceeding or legal proceeding, other than when resulting from Architect's or its consultants' alleged 

Wrongful Acts or Omissions; 

 

6.2.9 Providing services of consultants for other than the normal architectural, civil, soils, structural, 

mechanical and electrical engineering services for the Project; 

 

6.2.10 At the District's request, selecting moveable furniture, equipment or articles which are not 

included in the Contract Documents; 

 

6.2.11 Providing services related to change orders requested by the District but which are not 

subsequently authorized (see the second sentence of Section 5.7.19.1, above); and 
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District a Certificate of Insurance, Additional Insured Endorsement and Declarations Page for the period 

covered by this Master Agreement, for public liability and property damage with an insurance carrier 

satisfactory to the District, under forms satisfactory to the District, to protect the Architect and District 

against loss from liability imposed for damages (1) on account of bodily or personal injuries, including 

death, disease and sickness, accidentally suffered or alleged to have been suffered by any person or 

persons that may be caused directly or indirectly by the performance of this Master Agreement, and (2) 

on account of injury to or destruction of property, including the resultant loss of use of the Project or 

other District facilities or equipment, resulting from acts of commission or omission by the Architect, or 

otherwise resulting directly or indirectly from the Architect's operations in the performance of this Master 

Agreement. The District shall be named as an additional insured on all such policies. 

 

8.2 The following insurance shall be maintained by the Architect in full force and effect during the entire 

period of performance of this Master Agreement, including any extensions, and shall be written on an 

"occurrence" basis, with specific limits set forth in the Project Authorization: Commercial general liability 

insurance, excluding coverage for motor vehicles, personal and advertising injury aggregate, Automobile 

liability insurance covering motor vehicles. Such insurance or liability coverage shall at least include 

“broad form” commercial general liability, errors and omissions (exclusive of design professional liability), 

and automobile liability (owned, non-owned, and hired) coverages. Said insurance shall provide that the 

coverage afforded thereby shall be primary coverage (and non-contributory to any other existing valid 

and collectable insurance) to the full limit of liability stated in the Declarations Page and such insurance 

shall apply separately to each insured against whom claim is made or suit is brought, but the inclusion of 

more than one (1) insured shall not operate to increase the insurer’s limits of liability. Said insurance shall 

also include a waiver of any subrogation rights as against the District. Each party, and their respective 

directors, officers and employees, shall be listed as “additional insureds” under such coverages, as 

evidenced by an Additional Insured Endorsement. Each party also represents that for the period of this 

agreement, they will also purchase and maintain insurance or liability coverage as required by law or 

regulation, including worker’s compensation and employers’ liability coverage (coverages A and B).  

 

8.3 The Architect's insurance policies shall contain a provision for thirty (30) days written notice to the District 

of cancellation or reduction of coverage. The Architect shall name, on any policy of insurance required, 

the District as an additional insured. The Additional Insured Endorsement included on all such insurance 

policies shall state that coverage is afforded the additional insured with respect to claims arising out of 

operations performed by or on behalf of the insured. If the additional insureds have other insurance which 

is applicable to the loss, such other insurance shall be on an excess or contingent basis. The amount of 

the insurer's liability shall not be reduced by the existence of such other insurance. Architect shall not 

commence work under this Master Agreement until all required insurance certificates, declarations pages 

and additional insured endorsements have been obtained and delivered in duplicate to the District for 

approval subject to the following requirements. Thereafter Architect shall produce a certified copy of any 

insurance policy required under this section upon written request of the District. 

 

8.4 At the time of making application for any extension of time, Architect shall submit evidence that all 

required insurance policies will be in effect during the requested additional period of time. 

 

8.5 If the Architect fails to maintain such insurance, the District may, but shall not be required to, take out 

such insurance to cover any damages of the above-mentioned classes for which the District might be held 

liable on account of the Architect's failure to pay such damages, and deduct and retain the amount of the 

premiums from any sums due the Architect under this Master Agreement. 

 

8.6 Nothing contained in this Master Agreement shall be construed as limiting, in any way, the extent to which 

the Architect may be held responsible for the payment of damages resulting from the Architect's operations. 
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8.7 Each of Architect's consultants shall comply with this Article, and Architect shall include such provisions in 

its contracts with them. 

 

8.8 Insurance companies providing the above policies shall be legally authorized, licensed and admitted 

through the California Department of Insurance to engage in the business of furnishing insurance in the 

State of California. All such insurance companies shall have no lower than an “A-, VIII” in Best’s Rating 

Guide and shall be satisfactory to the District. 

 

8.9 Any failure to maintain any item of the required insurance may, at District’s sole option, be sufficient cause 
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ARTICLE 11 
 

COMPLIANCE WITH LAWS 
 

11.1 Architect shall be familiar with, and Architect and Architect’s design shall comply with all State and Federal 

laws and regulations applicable to the Project or lawfully imposed upon the Project by agencies having 

jurisdiction over the Project, including but not limited to statutes, decisions, regulations, building or other 

codes, ordinances, charters, prevailing wage law, and the Americans with Disabilities Act (“ADA”) in effect 

at the time of this Master Agreement. 

 

ARTICLE 12 
 

TERMINATION OF AGREEMENT 
 

12.1 Termination by District. This Master Agreement may be terminated or the Project may be canceled by 

the District for the District’s convenience and without cause at any time immediately upon written notice 

to the Architect. In such event, the Architect shall be compensated for (a) all Basic and Additional services 

completed, and Reimbursable Expenses incurred, pursuant to this Master Agreement through the date of 
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ARTICLE 15 
 

OWNERSHIP OF DOCUMENTS 
 

15.1 All designs, plans, specifications, studies, drawings, estimates and other documents or any other works of 

authorship fixed in any tangible medium of expression, including but not limited to physical drawings, 

data magnetically or otherwise recorded on computer disks, or other writings prepared or caused to be 

prepared by the Architect pursuant to this Master Agreement shall be and shall remain the property of 

the District for all purposes, not only as they relate or may relate to this Project (including but not limited 

to any repair, maintenance, renovation, modernization or other alterations or revisions to this Project) but 

as they relate or may relate to any other project, provided that any invalidity of such ownership in relation 

to any other project shall not affect the validity of such ownership in relation to this Project (including but 

not limited to any repair, maintenance, renovation, modernization or other alterations or revisions to this 

Project) under Education Code Section 17316. 

 

15.2 The Architect will provide the District with a complete set of reproducible designs, plans, specifications, 

studies, drawings, estimates and other documents or any other works of authorship fixed in any tangible 

medium of expression, including but not limited to physical drawings, data magnetically or otherwise 

recorded on computer disks in formats including both DWG and PDF, or other writings prepared or 
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out of or resulting from, in whole or in part, the re-use to the extent required by Education Code section 

17316, subdivision (c). 

 

16.3 Architect represents and warrants that Architect has the legal right to license any and all copyrights, 

designs and other intellectual property embodied in plans, specifications, studies, drawings, estimates or 

other documents that Architect or its consultants prepares or causes to be prepared pursuant to this 

Master Agreement. Architect shall indemnify, defend and hold the District harmless pursuant to 

Article 18.1 of this Master Agreement for any breach of Article 16 arising from, pertaining to, or 

related to Architect’s negligence, recklessness or willful misconduct. The Architect makes no such 

representation and warranty in regard to previously prepared designs, plans, specifications, studies, 

drawings, estimates or other documents, or any other works of authorship fixed in any tangible medium 

of expression, including but not limited to physical drawings, data magnetically or otherwise recorded on 

computer disks, or other writings, that were prepared by design professionals other than Architect and 

provided to Architect by the District. 

 

ARTICLE 17 
 

ACCOUNTING RECORDS OF ARCHITECT 

 

17.1 Architect's records of accounts regarding the Project shall be kept in accordance with generally accepted 

accounting principles. District has the right to audit Architect’s records and files regarding any of the work 

Architect performed for District on the Project during or after the Project. District shall be given 

reasonable access to Architect’s records and files for audit purposes within ten (10) days of receipt of 

District’s request. Architect shall keep and maintain these records and files for ten (10) years.  

 
ARTICLE 18 

 

INDEMNITY 
 

18.1 Architect Indemnification 
 

To the fullest extent permitted by law, including California Civil Code section 2782.8, the Architect 

shall defend, indemnify, and hold harmless the District, the governing Board of the District, each 

member of the Board, and their officers, agents and employees (“District Indemnitees”) against 
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18.2 District Indemnification for Use of Third Party Materials 
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DISTRICT: 

 

Sacramento City Unified School District 

Attn: Jessica Sulli, Contract Specialist 
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PROJECT AUTHORIZATION FORM 

 

______________________________ (Project) 

 

Date: _________________________ 

 

 

Pursuant to the Master Architect Agreement dated ______________, ________ between ___________________ 

(name of firm) and Sacramento City Unified School District, Architect hereby submits a scope of work 

upon the terms described below and in the Master Architect Agreement. 

 

 

TERMS 

A. Project Description 

 

“Project” shall mean the work of improvement and the construction thereof, including the Architect's 

services as follows: 

 

[INSERT PROJECT DESCRIPTION] 

 

B. Compensation  

 

For the Basic Services provided pursuant to the Master Agreement and this Project Authorization, 

Architect shall be compensated in the manner identified below: 

 

☐ Hourly Rate/Not to Exceed   

 

Architect shall be compensated according to its hourly rate schedule set forth in Attachment Two. 

Architect’s total compensation for its Basic Services shall not exceed ________________. Architect 

acknowledges that the not-to-exceed price for Basic Services includes contingency compensation in the 

event that more time and costs than originally anticipated may be necessary to complete the Basic 

Services. 

 

☐ Flat Fee      

 

Architect shall be compensated ______________ ($________________) for the Basic Services under this Master 

Agreement. Architect acknowledges that the flat fee price for the Basic Services includes contingency 

compensation in the event that more time and costs than originally anticipated may be necessary to 

complete the Basic Services. 

 

☐ Percentage of Construction Cost   

         

Architect shall be compensated no more than __________________ percent (___%) [can include sliding scale 

percentages] of the final adjusted Project Construction Cost for the Project. Upon any adjustment 

(increase or decrease) to the Project Construction Cost as contemplated by Article 1.9 of the Master 

Agreement, excluding any increase made at such time as bids are received to make the Project 
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Construction Cost equal to the construction contract amount, the Architect’s total compensation for Basic 

Services for the Project shall also be increased or decreased, including retroactively for Basic Services 

already performed and payments already made. Such adjustments may be effected by the District by 

either (a) adjusting any future payment due under the payment schedule immediately above, or (b) 

issuing a revision notice to Architect that either tenders any additional payment owed or demands 

reimbursement from the Architect of any overpayment to date.  

 

C. Reimbursable Expenses 

Pursuant to Section 4.3, Architect’s total reimbursement for Reimbursable Expenses shall not exceed 

$_________________, which is Architect’s estimate of the maximum total cost of Reimbursable Expenses on 

the Project.  

 

D.  Asbestos 

 

The language identified in Section 5.7.15 ☒ is ☐ is not applicable to this Project. 

 

E.  Section 8.2 

 

Consistent with Section 8.2, the following insurance shall be maintained by the Architect in full force and 

effect during the entire period of performance of this Agreement, including any extensions, and shall be 

written on an "occurrence" basis, with specific limits set forth: Commercial general liability insurance, 

excluding coverage for motor vehicles, shall be in amounts not less than $1,000,000 general aggregate; 

Personal and advertising injury aggregate, with a per occurrence limit of $1,000,000; Automobile liability 

insurance covering motor vehicles shall be in an amount not less than $1,000,000 combined single limit. 

 

District hereby authorizes Architect to proceed with the work upon the terms described herein and in 

Master Agreement. 

 

DISTRICT: 

 

 

 

 ARCHITECT: 

By:   By:  

 Rose Ramos 

Chief Business Officer 

 

 

  ***Insert Data Here*** 

***Insert Data Here*** 

Date:   Date:  
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Attachment One to Project Authorization 

 

PROJECT SCHEDULE 

 

 

 

ADD PROJECT SCHEDULE AS AN ATTACHMENT TO THIS DOCUMENT 
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Attachment Two to Project Authorization 

 

HOURLY RATE / FEE SCHEDULE 

 


